2008-09 CONSTRUCTION ENGINEERING SERVICES for WISDOT

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

SOUTHWEST REGION

CONSULTANT PACKAGE NO. 1

5245-00-63

STH 23

STH 11 to STH 81 WB
Lafayette

6.09 miles

Resurface

Rural

Flagmen

February 10, 2009

Anticipated Construction Cost: $2,000,000-$2,999,999

Project I.D. # 2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1690-02-74
STH 69

Burgy Creek Bridge
Green

0.6 miles

Bridge replacement
Rural

Detour

March 10, 2009

Anticipated Construction Cost: $500,000-$749,999

Project I.D. #3 1706-00-60

Highway/Street: STH 11

Termini/Location: STH 69 NB underpass bridges

County: Green

Length: 0.0

Project Type: Bridge Rehabilitation, Bridge Deck Overlays

Urban and/or Rural:
Traffic Control:

Letting Date:

Rural
Staged

March 10, 2009

Anticipated Construction Cost: $500,000-$749,999

Major Items of Work:

Complexity Level:
Associated Contracts:

SW Region, 29 Packages

#1 Asphaltic pavement and safety improvements
#2 Bridge replacement and approaches

#3 Deck overlays

Medium

1690-02-74 and 1706-00-60 are tied together

(updated-9/9/08)



Restrictions: 5245-00-63 will have a completion date in June 2009 while 1690-02-74
cannot start until mid June 2009 due to fish windows.

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-3 as needed

Required Certification: Aggregate, concrete, asphaltic density, sampling

Duties: Construction administration, inspection, staking, materials

testing/ documentation

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 2

Project I.D. 1093-03-75
Highway/Street: IH 43
Termini/Location: IH 39 to STH 140
County: Rock
Length: 6.71 miles
Project Type: Pavement Replacement
Urban and/or Rural:  Rural
Traffic Control: Cross traffic to one side and reconstruct other side, then switch
Letting Date: March 10, 2009
Anticipated Construction Cost: $10,000,000-$12,499,999
Major Items of Work: Rubblize existing pavement, asphaltic pavement, underdrain, safety
improvements
Complexity Level: High
Associated Contracts: None
Restrictions: Completion date in late October 2009
Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 2-4
Required Certification: Aggregate, concrete, asphaltic density, sampling
Duties: Inspection, staking, materials testing/documentation

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 3

Project I.D. #1 1390-04-85

Highway/Street: STH 26

Termini/Location: STH 59 relocation

County: Rock

Length: 1.5 miles

Project Type: Grade, base, concrete pavement, bridges

Urban and/or Rural:  Rural

Traffic Control: New road on relocation

Letting Date: March 10, 2009

Anticipated Construction Cost: $5,000,000-$7,499,999

Project I.D. # 2 5390-00-71

Highway/Street: STH 51

Termini/Location: Intersection in Edgerton

County: Dane

Length: 0.3 miles

Project Type: Safety improvement

Urban and/or Rural:  Urban

Traffic Control: Staged

Letting Date: June 9, 2009

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: #1 Grading, base, concrete pavement, structures

#2 Grade, base, asphaltic pavement, signals

Complexity Level: High

Associated Contracts: None

Restrictions: None

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 2-4

Required Certification: Aggregate, concrete, asphaltic density, sampling
Duties: Inspection, staking, materials testing/documentation

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 4

Project I.LD. # 1 5650-00-61

Highway/Street: STH 59

Termini/Location: USH 14 to Edgerton

County: Rock

Length: 11.63 miles

Project Type: Roadway Maintenance, Mill and Overlay

Urban and/or Rural:  Rural

Traffic Control: Flagman

Letting Date: April 12, 2009

Anticipated Construction Cost: $3,000,000-$3,999,999

Project I.D. # 2 3663-00-60

Highway/Street: STH 67

Termini/Location: Beloit to STH 140

County: Rock

Length: 5.82 miles

Project Type: Roadway Maintenance, Mill and Overlay

Urban and/or Rural: Rural

Traffic Control: Flagman

Letting Date: July 14, 2009

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Both projects consist of milling existing pavement, asphaltic pavement,

safety improvements

Complexity Level: Medium

Associated Contracts: None

Restrictions: One project will be near completion before the next one starts
Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, asphaltic density, sampling

Duties: Inspection, staking, materials testing/documentation

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 5

Project I.D. 5989-01-77
Highway/Street: Gateway Boulevard, City of Beloit
Termini/Location: Eagles Ridge Drive to CTH X
County: Rock
Length: 1.75 miles
Project Type: Grade, base, concrete pavement, structures
Urban and/or Rural:  Urban
Traffic Control: New roadway
Letting Date: May 12, 2009
Anticipated Construction Cost: $5,000,000-$7,499,999
Major Items of Work: Grade, base, concrete pavement, drainage
Complexity Level: High
Associated Contracts: None
Restrictions: None
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2-4
Required Certification: Aggregate, concrete, asphaltic density, sampling
Duties: Contract administration, inspection, staking, materials

testing/documentation

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 6

Project I.D. 5205-03-78

Highway/Street: STH 133

Termini/Location: CTH N - Cassville

County: Grant

Length: 8.48 miles

Project Type: Reconstruction, preservation

Urban and/or Rural:  Rural

Traffic Control: Closed road with traffic detoured

Letting Date: November 11, 2008

Anticipated Construction Cost: $7,500,000 - $9,999,999
Major Items of Work: Grading (common, rock and borrow), based aggregate dense, select

crushed material, salvaged asphaltic material base, Warranted HMA
pavement, culvert pipe, storm sewer, curb & gutter, structure backfill, box
culverts B-22-225 & C-22-129, retaining wall R-22-28, pavement marking,
signing, erosion control and landscaping.

Complexity Level: Medium
Associated Contracts: None
Restrictions: Interim date to restore traffic to mainline, interim date to reopen quarry,

timeframe for grading and finishing in environmentally sensitive areas,
water dates for structure work

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 3to4

Required Certification: Aggregate, concrete, sampling

Duties: Project Leader, project inspection, structure inspection,

material sampling and testing, public relations, material
and project finals.

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 7

Project I.D. 5135-05-71

Highway/Street: STH 80

Termini/Location: CTHI-CTHP

County: lowa

Length: 4.14 miles

Project Type: Recondition

Urban and/or Rural:  Rural

Traffic Control: Closed road with traffic detoured

Letting Date: June 10, 2008

Anticipated Construction Cost: $4,000,000 - $4,999,999
Major Items of Work: Grading, breaker run stone, base aggregate, concrete curb & gutter,

salvaged base course, erosion control, warranted HMA pavement,
incidental items

Complexity Level: Medium

Associated Contracts: The detour set by this project will remain in place until the construction for
5135-03-74 is complete

Restrictions: Archaeological sensitive site

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 3

Required Certification: Aggregate, concrete, sampling

Duties: Project leader, project inspection, material sampling and

testing, public relations, material and project finals

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 8

Project I.D. 5135-03-74

Highway/Street: STH 80

Termini/Location: Kennedy Street - Circle Drive

County: lowa

Length: 0.96 miles

Project Type: Reconstruction

Urban and/or Rural:  Rural

Traffic Control: Closed road with traffic detoured

Letting Date: April 14, 2009

Anticipated Construction Cost: $2,000,000-$2,999,999
Major Items of Work: Grading, base aggregate dense, select crushed material, base aggregate,

open graded, HMA pavement, concrete curb & gutter, concrete sidewalk,
storm sewer, pavement marking, erosion control, landscaping

Complexity Level: Medium
Associated Contracts: No
Restrictions: Detour for this project is under the contract for project 5135-05-7linterim

staging dates

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, concrete, sampling, nuclear density

Duties: Project leader, project inspection, material sampling and

testing, public relations, material and project finals

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 9

Project I.D. 1200-02-73
Highway/Street: USH 18
Termini/Location: CTHY-CTHID
County: Dane and lowa
Length: 19.5 miles
Project Type: Resurface
Urban and/or Rural:  Rural
Traffic Control: Single lane closures on mainline with ramp closures
Letting Date: May 12, 2009
Anticipated Construction Cost: $7,500,000-$9,999,999
Major Items of Work: Full depth concrete pavement repairs and replacements, base patching,

warranted retrofit dowel bars, concrete surface diamond grinding,
asphaltic shoulder replacement, base aggregate dense, joint routing and
sealing, signing, pavement marking

Complexity Level: Medium

Associated Contracts: None

Restrictions: Ramp closure timeframes

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Aggregate, concrete, sampling, nuclear density

Duties: Project leader, project inspection, material sampling and

testing, material and project finals

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 10

1010-04-71

IH 39

Dane County line — STH 60

Columbia

4.16 miles

Pavement replacement

Rural

Traffic switches with crossovers — staged construction

January 13, 2009

Anticipated Construction Cost: $15,000,000 and more

Major Items of Work:

Complexity Level:
Associated Contracts:

Restrictions:

Concrete pavement, concrete barrier wall, base course dense, culvert
pipe, bridge deck overlay

High
No

No work Memorial Day through Labor Day, maintain two lanes of traffic in
each direction

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number:
Required Certification:
Duties:

5

Concrete, aggregate, sampling, nuclear density

Project leader, project inspection, material sampling and
testing, material and project finals

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 11

Project I.D. #1 5992-06-40

Highway/Street: USH 151 East Washington Avenue

Termini/Location: Marquette Street to Melvin Court

County: Dane

Length: 0.5 miles

Project Type: Urban roadway reconstruction and bridge reconstruction
Urban and/or Rural:  Urban

Traffic Control: Staged construction

Letting Date: November 11, 2008

Anticipated Construction Cost: $15,000,000 and more

Project I.D. # 2 5992-09-72

Highway/Street: USH 151 East Washington Avenue
Termini/Location: Marquette Street to Melvin Court
County: Dane

Length: 0.5 miles

Project Type: Sanitary sewer reconstruction
Urban and/or Rural:  Urban

Traffic Control: Staged

Letting Date: November 11, 2008

Anticipated Construction Cost: $250,000-$499,999
Project I.D. # 3 5992-09-73

Highway/Street: USH 151 East Washington Avenue
Termini/Location: Marquette Street to Melvin Court
County: Dane

Length: 0.5 miles

Project Type: Water main reconstruction

Urban and/or Rural: Urban

Traffic Control: Staged

Letting Date: November 11, 2008

Anticipated Construction Cost: $500,000-$749,999
Project I.D. # 4 5992-07-80

Highway/Street: USH 151 East Washington Avenue
Termini/Location: Marquette Street to Melvin Court
County: Dane

Length: 0.5 miles

Project Type: Local Force Account

Urban and/or Rural:  Urban

Traffic Control: Staged

Letting Date: November 11, 2008

Anticipated Construction Cost: $100,000-$249,999
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Major Items of Work: Bridge reconstruction, grading, storm sewer, aggregate base, concrete
pavement, curb and gutter, asphaltic pavement, retaining walls, street
lighting and traffic control. Provide contract administration services for the
water main, sanitary sewer, and local force account work

Complexity Level: High

Associated Contracts: None

Restrictions: Completion date contract extending into year 2010

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Material aggregate sampling for concrete and base,
concrete field testing, asphaltic pavement density testing

Duties: Contract administration, inspection, public relations,

material sampling

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 12  (updated-8/25/08)

Cancelled
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 13

5300-07-75

USH 12

Whitney Way to Verona Road

Dane

2.0 miles

Miscellaneous, Install Median Barrier
Urban

Staged construction

May 12, 2009

Anticipated Construction Cost: $3,000,000-$3,999,999

Major Items of Work:
Complexity Level:
Associated Contracts:

Restrictions:

Concrete barrier wall, asphaltic concrete pavement, traffic control
Medium
None

Primarily nighttime construction

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number:
Required Certification:

Duties:

2

Material aggregate sampling for concrete and base,
concrete field testing, asphaltic pavement density testing
Contract administration, inspection, material sampling

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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Project I.D. #1
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Anticipated Construction Cost:

Project I.D. # 2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

Anticipated Construction Cost:

Major Items of Work:

Complexity Level:
Associated Contracts:

Restrictions:

Construction Leader Required:

Construction Support Staff Required:

Anticipated Number:
Required Certification:

Duties:

CONSULTANT PACKAGE NO. 14

5310-00-76

USH 14

Mazomanie — Cross Plains (Black Earth Creek Bridge to CTH KP),
(STH 78/STH 19 Intersection)

Dane

7.1 miles

Resurface and reconstruct

Rural

Staged construction

December 9, 2008
$5,000,000-$7,499,999

5310-00-77

USH 14

Mazomanie — Cross Plains
Dane

0.5 miles

Reconstruction

Rural

Staged

December 9, 2008
$3,000,000-$3,999,999

Grading, base, asphaltic pavement, concrete curb and gutter, signing,
traffic control

Medium

None

Staged construction

No

Yes

1-2

Material aggregate sampling for concrete and base,
concrete field testing, asphaltic pavement density testing

Inspection, material sampling and field tests on concrete,
asphaltic pavement density testing

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 15

5155-02-72

USH 14

Oregon Bypass (CTH MM — STH 138)
Dane

2.0 miles

Reconstruct

Rural

Staged construction

December 9, 2008

Anticipated Construction Cost: $5,000,000-%$7,499,999

Major Items of Work:
Complexity Level:
Associated Contracts:

Restrictions:

Concrete pavement, grading, asphaltic concrete pavement, traffic control
Medium
None

Staged construction

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number:
Required Certification:

Duties:

2-3

Material aggregate sampling for concrete and base,
concrete field testing, asphaltic pavement density testing
Inspection, material sampling

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 16

Project I.D. 1390-04-72

Highway/Street: STH 26, Jefferson Bypass
Termini/Location: North Fort Atkinson Interchange to USH 18
County: Jefferson

Length: 4.03 miles

Project Type: Reconstruction

Urban and/or Rural:  Rural

Traffic Control: Majority of work is new alignment

Side road closures with marked detours

Letting Date: June 9, 2009
Anticipated Construction Cost: $10,000,000 to $12,499,999
Major Items of Work: Grading, base aggregate, culvert pipes, structures
Complexity Level: High
Associated Contracts: None
Restrictions: Completion date
Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 3-4
Required Certification: Aggregate sampling, concrete testing
Duties: Common excavation and marsh excavation inspection,

bridge inspection, culvert pipe inspection, materials testing,
materials finals and assist with project finals

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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Project I.D.
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 17

1390-04-73

STH 26, Jefferson Bypass

USH 18 to Jahn Road

Jefferson

4.17 miles

Reconstruction

Rural

Majority of work is new alignment

Side road closures with marked detours

March 10, 2009

Anticipated Construction Cost: $15,000,000 or more

Major Items of Work:
Complexity Level:
Associated Contracts:

Restrictions:

Grading, base aggregate, culvert pipes, structures
High
None

Completion date

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number:
Required Certification:
Duties:

3-4

Aggregate sampling, concrete testing

Common excavation and marsh excavation inspection,
bridge inspection, culvert pipe inspection, materials testing,
materials finals and assist with project finals

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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Project I.D.
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 18

1390-04-75

STH 26, Watertown Bypass

High Roadto CTH T

Jefferson

3.81 miles

Reconstruction

Rural

Majority of work is new alignment

Side road closures with marked detours

May 12, 2009

Anticipated Construction Cost: $15,000,000 and more

Major Items of Work:
Complexity Level:
Associated Contracts:

Restrictions:

Grading, base aggregate, culvert pipes, structures
High
None

Completion date

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number:
Required Certification:
Duties:

6-7

Aggregate sampling, concrete testing

Project leader, common excavation and marsh excavation
inspection, bridge inspection, culvert pipe and box culvert
inspection, materials testing, materials finals and project
finals

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 19

Project I.D. 1411-01-76

Highway/Street: STH 33, City of Horicon

Termini/Location: Columbia Street to Palmatory Street

County: Dodge

Length: 1.33 miles

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Road closed to thru traffic, detour

Letting Date: November 11, 2008

Anticipated Construction Cost: $4,000,000-$4,999,999
Major Items of Work: Grading, concrete pavement, curb and gutter, sidewalk, storm sewer,

base course, street lighting

Complexity Level: Medium

Associated Contracts: None

Restrictions: Interim completion dates

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate sampling, concrete testing

Duties: Assistant Project Engineer, inspection, materials testing,

materials finals and assist with project finals

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 20

Project I.D. 3050-00-61
Highway/Street: STH 19
Termini/Location: Marshall to Waterloo (Marshall EVL to Knowlton Street)
County: Dane
Length: 3.25 miles
Project Type: Pulverize and relay
Urban and/or Rural: Rural
Traffic Control: Road closed to thru traffic, detour
Letting Date: July 14, 2009
Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Pulverize, asphaltic pavement, base course shoulders, pavement

marking, signing, traffic control

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling, asphalt density testing
Duties: Inspection, materials testing, materials finals

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 21

Project I.D. 6145-00-75
Highway/Street: USH 12
Termini/Location: Dell Creek Bridge & Approaches
County: Sauk
Length: N/A
Project Type: Bridge Rehabilitation (new deck and widening)
Urban and/or Rural:  Urban
Traffic Control: Temporary signals to maintain one lane of traffic
Letting Date: July 14, 2009
Anticipated Construction Cost: $2,000,000-$2,999,999
Major Items of Work: Concrete pavement, storm sewer, bridge re-decking and widening
Complexity Level: Medium
Associated Contracts: None
Restrictions: Temporary signals to maintain one lane of traffic
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certification: All required materials testing
Duties: Materials testing and inspection

Check the ‘2008-09 WisDOT Construction: Statewide Project List’ to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 22 (updated-9/9/08)

Project I.D. #1
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

1659-01-60

USH 61

Soldiers Grove — Readstown, Kickapoo River Bridge, B-62-0017, and
Reads Creek Bridge, B-62-0027

Vernon

0.036 Miles (B-62-0017), 0.077 Miles (B-62-0027)

Bridge Rehabilitation

Rural

Staged construction

Letting Date: July 14, 2009

Anticipated Construction Cost: $750,000-$999,999
Project I.D. # 2 5110-02-61

Highway/Street: STH 131

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Readstown — Viola, 0.79 Miles North USH 14 Northerly to STH 56
Vernon

6.6 Miles

Road Maintenance — Mill and Surface

Rural

Staged construction

Letting Date: July 14, 2009

Anticipated Construction Cost: $1,000,000-$1,999,999
Project I.D. # 3 5112-06-61

Highway/Street: STH 131

Termini/Location: Railroad Street, Viola — North County Line
County: Richland

Length: 3.48 Miles

Project Type: Road Maintenance — Mill and Surface
Urban and/or Rural: Rural

Traffic Control:

Staged construction

Letting Date: July 14, 2009
Anticipated Construction Cost: $750,000-$999,999
Project I.D. # 4 Cancelled

Major Items of Work:
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1659-01-60: B-62-0017, joint replacement. B-62-0027, a 362.2’ long
deck girder bridge, redeck, abutment widening, beam guard, grading and
shoulder work.

5110-02-61 and 5112-06-61: Milling, asphaltic surface, aggregate base
dense, pavement marking, signing, and beam guard



5711-03-64: B-62-0020, a 73.3 ‘ long, 30’ wide steel deck girder bridge, a
concrete deck overlay and beam guard. B-62-0024, a 122.7” long, 32.5’
wide steel deck girder bridge, a concrete deck replacement and removal
of concrete parapet and replaced with Type M railing.

Complexity Level: Low
Associated Contracts: 5110-06-61 and 5112-06-61 are tied under one Let contract.
Restrictions: B-62-0017 and B-62-0027--if swallow nests are observed on the

structures, the superstructure removal must be scheduled before May 15
or after August 20 or suitable netting to prevent swallow nesting must be
installed prior to the nesting activity. B-62-0027, all in-stream work at
Reads Creek, a Class | trout stream, should be completed between April
15 and September 15.

B-62-0020--if construction occurs within the wood turtle riparian corridor,
a silt fence must be installed. B-62-0024--if the asbestos-containing
material located at the guardrail attachments is disturbed, it must be
removed prior to deck replacement. If swallow nests are observed on the
structure, the superstructure work must be scheduled before May 15 or
after August 20 or suitable netting to prevent swallow nesting must be
installed prior to the nesting activity.

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 15

Required Certification: Aggregate, Concrete, Nuclear Density and Sampling
Duties: Inspection, Staking and Materials Testing including

Nuclear Density

Check the “2008-09 WisDOT Construction: Statewide Project List” to see if DBE participation goals or
a field office overhead rate will be required.

For more information, contact: Jennifer Fowler, Contract Specialist, at mailto:jennifer.fowler@dot.state.wi.us
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CONSULTANT PACKAGE NO. 23

Project I.D. #1 1000-45-74

Highway/Street: Various Highways

Termini/Location: Various Bridge Locations

County: La Crosse

Length: Various Lengths

Project Type: Bridge Rehabilitation (epoxy overlays)

Urban and/or Rural: Urban and Rural

Traffic Control: Staged construction

Letting Date: July 14, 2009

Anticipated Construction Cost: $500,000-$749,999

Project I.D. # 2 7575-02-60

Highway/Street: STH 16

Termini/Location: La Crosse — West Salem/Monegan Overhead

County: La Crosse

Length: 0.067 Miles

Project Type: Bridge Rehabilitation

Urban and/or Rural:  Urban

Traffic Control: Staged construction

Letting Date: July 14, 2009

Anticipated Construction Cost: $750,000-$999,999
Major Items of Work: 1000-45-74: Epoxy overlay of 9 bridges in La Crosse County.

7575-02-60: Concrete overlay of Structure B-32-0098 (Monegan
Overhead) a 353.3' long deck girder, 5-lane structure on STH 16 over the
BNSF Railroad. Construction staging will utilize switchable traffic control
to maintain 2 lanes of traffic in the peak traffic direction.

Complexity Level: Low - Medium

Associated Contracts: None

Restrictions: Unknown, possible night time work restrictions

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 0.50

Required Certification: Aggregate and Concrete

Duties: Contract Administration, General Inspection, Staking and

Materials Testing

Check the “2008-09 WisDOT Construction: Statewide Project List” to see if DBE participation goals or
a field office overhead rate will be required.

For more information, contact: Jennifer Fowler, Contract Specialist, at mailto:jennifer.fowler@dot.state.wi.us
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CONSULTANT PACKAGE NO. 24

Project I.D. #1 5750-00-72

Highway/Street: STH 58

Termini/Location: Cazenovia — Ironton Road

County: Sauk

Length: 0.67 Miles

Project Type: Reconstruct

Urban and/or Rural:  Rural

Traffic Control: Closed, with detour onto STH 154

Letting Date: May 12, 2009

Anticipated Construction Cost: $1,000,000-$1,999,999

Project I.D. # 2 5020-00-62

Highway/Street: STH 58

Termini/Location: La Valle — Mauston

County: Juneau

Length: 6.2 Miles

Project Type: Road Maintenance - Overlay

Urban and/or Rural: Rural

Traffic Control: Flagged construction

Letting Date: July 14, 2009

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Asphalt, base aggregate dense, paved shoulders, common excavation,

large retaining wall, and curb and gutter

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 15

Required Certification: Aggregate, Nuclear Density and Sampling

Duties: Inspection, Staking and Materials Testing including

Nuclear Density

Check the “2008-09 WisDOT Construction: Statewide Project List” to see if DBE participation goals or
a field office overhead rate will be required.

For more information, contact: Jennifer Fowler, Contract Specialist, at mailto:jennifer.fowler@dot.state.wi.us
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Project I.D.
Highway/Street:
Termini/Location:

County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 25

1071-06-66

IH 90

Minnesota Line — STH 157, BNSF Railroad Bridges, B-32-0039 &
B-32-0040

La Crosse

0.07 Miles

Bridge Rehabilitation - painting

Urban

Staged construction

December 9, 2008

Anticipated Construction Cost: $750,000-$999,999

Major Items of Work:

Complexity Level:
Associated Contracts:

Restrictions:

Lead paint removal and structure repainting of two deck girder bridges, B-
32-0039 and B-32-0040. Railroad coordination.

Medium
None
Holiday work restrictions on IH 90. No operation of motorized

construction equipment from 6 PM until the following 7 AM unless prior
written approval is obtained from the engineer.

Construction Leader Required: Yes

Construction Support Staff Required: No

Anticipated Number:
Required Certification:
Duties:

N/A
Bridge Painting and Hazardous Materials
Inspection and Materials Testing

Check the “2008-09 WisDOT Construction: Statewide Project List” to see if DBE participation goals or a field
office overhead rate will be required.

For more information, contact: Jennifer Fowler, Contract Specialist, at mailto:jennifer.fowler@dot.state.wi.us
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CONSULTANT PACKAGE NO. 26

Project I.D. #1 1071-06-76

Highway/Street: IH 94

Termini/Location: Black River Falls — Tomah

County: Monroe

Length: 12.83 Miles

Project Type: Road Maintenance (base patching)

Urban and/or Rural:  Rural

Traffic Control: Staged construction, night-time work

Letting Date: June 9, 2009

Anticipated Construction Cost: $1,000,000-$1,999,999

Project I.D. # 2 1018-00-73

Highway/Street: IH 90

Termini/Location: Tomah — Camp Douglas

County: Monroe

Length: 19.83 Miles

Project Type: Resurface

Urban and/or Rural:  Rural

Traffic Control: Counter-directional traffic, single lane closures

Letting Date: January 13, 2009

Anticipated Construction Cost: $10,000,000-$12,499,999
Major Items of Work: Base patching, grading, base aggregate dense, HMA pavement, structure

raisings, concrete deck overlays, structure replacement, sign bridge
replacement beam guard and pavement marking

Complexity Level: Medium

Associated Contracts: None

Restrictions: Holiday work restrictions

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, Concrete, Nuclear Density and Sampling
Duties: Inspection, Staking and Materials Testing, including

Nuclear Density

Check the “2008-09 WisDOT Construction: Statewide Project List” to see if DBE participation goals or
a field office overhead rate will be required.

For more information, contact: Jennifer Fowler, Contract Specialist, at mailto:jennifer.fowler@dot.state.wi.us
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

CONSULTANT PACKAGE NO. 27

5020-00-61

IH 90

MN State Line — La Crosse

La Crosse

4.91 Miles

Road Maintenance (base patching)
Urban

Staged construction

Letting Date: June 9, 2009

Anticipated Construction Cost: $500,000-$749,999
Project I.D. # 2 1071-07-73

Highway/Street: IH 90

Termini/Location: West Salem — East County Line (EB)
County: La Crosse

Length: 7.5 Miles

Project Type: Pavement Replacement

Urban and/or Rural:  Rural

Traffic Control:

Letting Date:

Counter-directional traffic

January 13, 2009

Anticipated Construction Cost: $5,000,000-$7,499,999

Project I.LD. # 3
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1071-07-75

IH 90

West Salem — East County Line (WB)
La Crosse

7.5 Miles

Pavement Replacement

Rural

Counter-directional traffic

January 13, 2009

Anticipated Construction Cost: $4,000,000-%$4,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:

Restrictions:

Base patching, grading, milling asphalt, rubblizing, base aggregate
dense, HMA pavement, erosion control, beam guard, pavement marking
and structure work.

Medium

None

Holiday work restrictions

Construction Leader Required: No

Construction Support Staff Required: Yes
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Anticipated Number: 1

Certification: Aggregate, Concrete, Nuclear Density and Sampling

Duties: Inspection, Staking and Materials Testing, including
Nuclear Density

Check the “2008-09 WisDOT Construction: Statewide Project List” to see if DBE participation goals or
a field office overhead rate will be required.

For more information, contact: Jennifer Fowler, Contract Specialist, at mailto:jennifer.fowler@dot.state.wi.us
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 28

1674-00-72

USH 12

Lake Delton — Sauk City Road

Sauk

5.7 Miles

Reconstruct

Rural

Staged construction using temporary roads and crossovers

December 9, 2008

Anticipated Construction Cost: $15,000,000 and more

Project I.D. # 2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1674-00-73

USH 12

Lake Delton — Sauk City Road

Sauk

5.7 Miles

New Bridges

Rural

Staging and detours using temporary roads and crossovers

July 14, 2009

Anticipated Construction Cost: $10,000,000-$12,499,999

Major Items of Work:

Complexity Level:
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Construction of four-lane bypass including three interchanges, 10
roundabouts, and four new access roads.

Pavement removals, excavation common, borrow, base aggregate dense,
some concrete pavement and HMA pavement for construction staging,
culvert pipe, concrete curb and gutter, colored concrete sidewalk and
pavement, concrete barrier single faced, storm sewer, steel plate beam
guard, fence, topsoil, erosion mat, seeding including prairie seeding,
landscaping, trees and shrubs, detention/retention basins, signing, traffic
control, pavement marking, lighting, and all incidental items. Sanitary
sewer and watermain work will be completed under contract for Village of
West Baraboo and utility casings will be installed under contract for Ho-
Chunk Nation.

Construction of 12 new bridges and one MSE retaining wall. Structures
R-56-0027 (wall) and B-56-197, 198, and 199 on proposed USH 12
spanning Moon Road; B56-195 and 196 on proposed USH 12 spanning
CTH BD; B-56-194 on Shady Lane spanning proposed USH 12; B-56-192
and 193 on proposed 12 spanning North Reedsburg Road; B-56-191 on
STH 33 spanning proposed USH 12; B-56-190 on old STH 33 spanning
proposed USH 12; and B56-188 and 189 on proposed USH 12 spanning
Terrytown Road. Work also includes epoxy-coated granite slope paving

High



Associated Contracts:

Restrictions:

The proposed US 12 Bypass will be built under three project IDs:
1674-00-72 (grading), 1674-00-73 (structures), and 1674-00-76 (paving).
The projects have separate Lettings; however, coordination will be
required between projects.

Consultant project manager is required for 1674-00-72 (grading).
WisDOT staff will manage 1674-00-73 (structures); however coordination
will be required between projects. Other restrictions include: holiday work
restrictions, interim completion dates for construction staging, and
ongoing coordination with Village of West Baraboo and Ho-Chunk Nation
for utility installation as well as ongoing communication with local officials,
property owners, public, and media.

Construction Leader Required: Yes for 1674-00-72

Construction Support Staff Required: Yes

Anticipated Number:
Required Certification:
Duties:

2-4

Aggregate, Concrete, Nuclear Density and Sampling
Contract Administration, Inspection, Staking, and Materials
Testing

Check the “2008-09 WisDOT Construction: Statewide Project List” to see if DBE participation goals or a field
office overhead rate will be required.

For more information, contact: Jennifer Fowler, Contract Specialist, at mailto:jennifer.fowler@dot.state.wi.us
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CONSULTANT PACKAGE NO. 29

Project I.D. 5215-00-76

Highway/Street: STH 35

Termini/Location: Lancaster — Bloomington Road

County: Grant

Length: 0.039 Miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic

Letting Date: November 11, 2008

Anticipated Construction Cost: $1,000,000-$1,999,999
Major Items of Work: Remove existing structure (B-22-0828) and replace it with new structure (B-

22-0226), grading, aggregate base dense, remove and replace beam
guard, and asphaltic surface

Complexity Level: Low - Medium

Associated Contracts: None

Restrictions: Holiday work restrictions

Construction Leader Required: No

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, Concrete, Sampling and Materials Testing,
including Nuclear Density

Duties: Inspection, Staking and Materials Testing

Check the “2008-09 WisDOT Construction: Statewide Project List” to see if DBE participation goals or a field
office overhead rate will be required.

For more information, contact: Jennifer Fowler, Contract Specialist, at mailto:jennifer.fowler@dot.state.wi.us
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CONSULTANT PACKAGE NO. 30  (updated-08/25/08)

Project I.D.
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

1066-02-72

IH 094, Madison — Milwaukee Road

Badger Interchange — Koshkonong Creek
Dane

4.99 miles

Expansion

Rural

Crossover traffic to one side, build and switch

July 14, 2009

Anticipated Construction Cost: $15,000,000 and more

Major Items of Work:

Complexity Level:
Associated Contracts:

Restrictions:

Interstate expansion, structure work, traffic control, temporary widening
and crossovers, grading for expansion

High
None

Work expected to last until November 2011

Construction Leader Required: No, WisDOT will provide

Construction Support Staff Required: Yes

Anticipated Number:
Required Certification:
Duties:

4.5

Materials testing, nuclear density testing, concrete air and cylinder tests
Provide project assistant, inspection duties, materials testing and records,
structural engineer, traffic control inspector, paving inspector

Check the 2008-09 WisDOT Construction: Statewide Project List to see if DBE participation goals or a
Field Office Overhead rate will be required.

For more information, e-mail to: Audrey Gadow, Contract Specialist, audrey.gadow@dot.state.wi.us.
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